BRUHAT BENGALURU MAHANAGARA PALIKE

TENDER DOCUMENT – KW3

(WORK COSTING LESS THAN Rs. 100 LAKHS)

Name of Work: - Improvements to roads and drains at 12th B main and surrounding areas of B sector in ward no:04

Estimate Cost: 99.99 Lakhs

CONTRACTOR

EXECUTIVE ENGINEER
YELAHANKA DIV

MAHANAGARA PALIKE

Office of the Executive Engineer
Yelahanka division, Bangalore – 560064
Dated : 03-9-2020

INVITATION FOR TENDER (IFT)
(Short term- Tender Notification)
(Two Cover System)
(Through **GOK e–Procurement Portal** only)

1. The Executive Engineer Yelahanka Division invites tenders on behalf of the commissioner, BBMP, Bengaluru from eligible Tenderers for the construction of works detailed in the table below. The tenderers may submit tenders for works given in the table through e-procurement portal of the Government of Karnataka (viz https://eproc.karnataka.gov.in).The Tenderers are advised to note the minimum qualification criteria specified in Clause 3 of the Instructions to Tenderers to qualify for award of the contract **as per standard tender document KW-3 and KW-4.**
2. Tenders must be accompanied by Earnest Money Deposit specified for the work in the table below. Earnest money deposit will have to be in any one of the forms as specified in the Tender document (Minimum of Rs1,00,000/- through e-payment under of the following i.e., online / RTGS / NEFT / OTC and the balance by bank guarantee issued by Nationalized / Scheduled Bank and shall have to be valid for 180 days beyond the validity of the tender)
3. Tenders must be submitted online through e-procurement portal on or before 16.00 hours on **19-09-2020** and the opening of tenders will be as per the e-procurement portal guidelines.
4. GST Shall be Paid to the tendered amount separately
5. Other details can be seen in the tender documents.

Sl. No.	Name of the Work	Est. Cost	EMD (Rs. in Lakhs)	Cost of Tender form in Rs. (Non-Refundable)	Period of Completion
1	Construction of additional class rooms and compound wall at Govt. Higher primary school (Bangala school) at Yelahanka old town in Kempegowda ward no:01	300.00	4.50	As per e-Procurement Portal	09 Months (including monsoon)
2	Development of roads and drains at Maruthinagara 4th main and cross roads Basaveshwaranagara and Shivanahalli surrounding areas in ward no:01 of Yelahanka division (Package no-7)	400.00	6.00	As per e-Procurement Portal	06 Months (including monsoon)
3	Improvements to roads and drains at Kalli bhavi road and surrounding areas in ward no:01 of Yelahanka sub	100.00	2.00	As per e-Procurement Portal	03 Months

EXECUTIVE ENGINEER
YELAHANKA DIV

CONTRACTOR

	division				
4	Developments of roads and drains at Venkatala, Kenchenahalli, Nagenahalli, Harohalli village and Drilling of borewells and providing pipe line at SC/ST areas in ward no:01 and 02 of Yelahanka Division (Package no:08)	500.00	7.50	As per e-Procurement Portal	06 Months (including monsoon)
5	Comprehensive development of Chowdeshwari layout and surrounding areas in Chowdeshwari ward no:02	100.00	2.00	As per e-Procurement Portal	03 Months
6	Providing energy efficient LED Street lights Control Switches and wire to Main roads and around Chowdeshwari ward no:02	75.00	1.50	As per e-Procurement Portal	03 Months
7	Improvements to roads and drains at SC/ST areas in ward no:02 of Yelahanka sub division	100.00	2.00	As per e-Procurement Portal	03 Months
8	Improvements to Asphalting to roads and drains at Best county , Ambabhvaninagara , Ambabhavani layout , Prakruthi layout and surrounding areas in Attur ward no:03 of Yelahanka division (Package-06)	600.00	9.00	As per e-Procurement Portal	06 Months (including monsoon)
9	Providing energy efficient LED Street lights Control Switches and wire to Main roads and around Attur ward no:03	125.00	1.875	As per e-Procurement Portal	03 Months
10	Improvements to roads and drains at Vishwanagara in ward no:03 of Yelahanka Satellite town sub division	100.00	2.00	As per e-Procurement Portal	03 Months
11	Improvements to roads and drains at Bettahalli Colony in ward no:03 of Yelahanka satellite town sub division	100.00	2.00	As per e-Procurement Portal	03 Months
12	Construction of CC roads in 4th phase and surrounding areas in ward no-3	100.00	2.00	As per e-Procurement Portal	03 Months
13	Developments of roads and drains at Attur, Ananthapura, 3rd phase Sanitary core areas and Drilling of borewells and providing pipe line at SC/ST areas in ward no:03 and 04 of Yelahanka Division (Package no:09)	500.00	7.50	As per e-Procurement Portal	06 Months (including monsoon)
14	Providing multi colour shade lights at parks in ward no:03 and 04 of Yelahanka satellite town sub division	75.00	1.50	As per e-Procurement Portal	03 Months
15	Improvements to roads and drains at GKVK layout and Narayanappa layout in ward no:04	99.99	2.00	As per e-Procurement Portal	03 Months
16	Improvements to roads and drains at Allalasandra village in ward no:04 of Yelahanka satellite town sub division	75.00	1.50	As per e-Procurement Portal	03 Months

CONTRACTOR

EXECUTIVE ENGINEER
YELAHANKA DIV

ement tal	03 Months
er rement al	03 Months
er ement l	04 Months
r ment l	03 Months
r ment	03 Months
nent	03 Months
ient	03 Months
ent	03 Months

e of the
uestions
ders" of

in the
ours.
should

all the

vebsite
71090,

e

ipful

ER

3. The Commissioner, BBMP for kind information.
4. Special Commissioner (Projects)/Additional Commissioner(Projects) for kind information
5. Engineer – in – Chief, BBMP for kind information.
6. Council Secretary to bring to notice of the Standing Committee (Major Works).
7. The Chief Engineer / yelahanka zone / (Road Infrastructure)/Environment/Markets/ South zone/ West zone/ East zone/Rajarajeshwari Nagar zone / Bommanahalli zone/ Dasarahalli zone/ Yelahanka zone/ Mahadevapura zone/ (SWD) for kind information.
8. The Superintending Engineer, yelahanka zone / (Road Infrastructure)/ South/East/West/ Rajarajeshwari Nagar/ Bommanahalli / Dasarahalli/ Mahadevapura Zone for kind information.
9. Directorate General of Commercial Intelligence and Statistics, 565, Anandapur, Ward No.-108, Plot No.-22, Sector-1, Kolkata-700107, India, for kind information with a request to publish the same in the Indian Trade Journal.
10. The Joint Secretary(UDD) and the State Tender Bulletin Officer for kind information with a request to publish the same in the State Tender Bulletin
11. CAO / Chief Auditor for kind information.
12. IT Advisor with a Request to publish the same in the BBMP Website.
13. All Executive Engineers with a Request to publish the same in the Display /Notice Boards.
14. ACF (Yelahanka) / Accounts Superintendent / Cashier for information for necessary action.
15. Public Relation Officer, BBMP for information and to publish in two leading National Newspapers in Kannada and English.
16. Notice board Office Copy.

Executive Engineer
Yelahanka Division
Bruhat Bangalore Mahanagara Palike

Contents

CONTRACTOR

EXECUTIVE ENGINEER
YELAHANKA DIV

C. Preparation of Tenders

6. Documents comprising the Tender

6.1 The tender submitted by the Tenderer shall be in two covers and shall contain the documents as follows::

6.1.1 First Cover: (Only online)

(a) Earnest Money Deposit; on line payment through e-Procurement platform.

(c) Qualification Information as per formats given in **Section 3; Qualification Information.**

6.1.2 Second Cover: (Only online)

(a) The Tender (in the format indicated in Section 4)

(b) Priced Bill of Quantities (Section 9); online through e-procurement portal, no hardcopy of commercials should be attached or disclosed.

and any other materials required to be completed and submitted by Tenderers in accordance with these instructions. The documents listed under Sections 3, 4, 6 and 9 shall be filled in without exception.

6.2 Tenderers submitting tenders together with other contracts stated in the IFT to form a package will so indicate in the tender together with any discounts offered for the award of more than one contract.

7. Tender prices

7.1 The contract shall be for the whole works as described in Sub-Clause 1.1, based on the priced Bill of Quantities submitted by the Tenderer.

7.2 The Tenderer shall fill in rates and prices and line item total (both in figures and words) for all items of the Works described in the Bill of Quantities along with total tender price (both in figures and words). **Items for which no rate or price is entered by the Tenderer will not be paid for by the Employer when executed and shall be deemed covered by the other rates and prices in the Bill of Quantities. Corrections, if any, shall be made online only before the submission of the bid.**

7.3 All duties, taxes, and other levies payable by the contractor under the contract, or for any other cause, shall be included in the rates, prices and total Tender Price submitted by the Tenderer.

7.4 The rates and prices quoted by the Tenderer shall be subject to adjustment during the performance of the Contract in accordance with the provisions of Clause of the Conditions of Contract

8. Tender validity

8.1 Tenders shall remain valid for a period not less than ninety days after the deadline date for tender submission specified in Clause 12. A tender valid for a shorter period shall be rejected by the Employer as non-responsive.

8.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request that the Tenderers may extend the period of validity for a specified additional period. The request and the Tenderers' responses shall be made in writing or by cable. A Tenderer may refuse the request without forfeiting his earnest money deposit. A Tenderer agreeing to the request will not be required or permitted to modify his tender, but will be required to extend the validity of his earnest money deposit for a period of the extension, and in compliance with Clause 9 in all respects.

9. Earnest money deposit

9.1 Earnest Money Deposit/ Bid security

The supplier/contractor can pay the Earnest Money Deposit (EMD) in the e-Procurement portal using any of the following payment modes: **(Minimum of Rs. 50000/- for works where amount put to tender is less than 1.00 Crore and the balance amount by Bank Guarantee issued by Nationalized/Scheduled Bank.)**
The amount of EMD is Rs. 150000/-, for this amount, Rs. 50000/- in the following form;

- Credit Card
- Direct Debit
- National Electronic Fund Transfer (NEFT)
- Over the Counter (OTC)

and balance of Rs.100000/- in the form of Bank Guarantee issued by Nationalized/Scheduled Bank.
The Original Bank Guarantee should be handed over to the Executive Engineer, Yelahanka Division, BBMP Bangalore-64 by the bidders at the time of opening of Technical Bid for verification. Non compliance leads to the rejection of the Technical Bid.

The supplier/contractor's bid will be evaluated only on confirmation of receipt of the payment (EMD) in the Government of Karnataka central pooling a/c held at any nationalized banks
EMD amount will have to be submitted by the supplier/contractor taking into account the following conditions:

(b) will declare a firm ineligible, either indefinitely or for a stated period of time, to be awarded a GOK contract if it at any time determines that the firm has engaged in corrupt or fraudulent practices in competing for, or in executing, a GOK contract.

26.2 Furthermore, Tenderers shall be aware of the provision stated in sub-clause 43.2 of the Conditions of Contract.

CONTRACTOR

EXECUTIVE ENGINEER
YELAHANKA DIV

32.2 The Employer shall check the Contractor's bill and determine the value of the work executed which shall comprise of (i) value of the quantities of the items in the BOQ completed and (ii) valuation of Variations and Compensation Events.

32.3 The Employer may exclude any item paid in a previous bill or reduce the proportion of any item previously paid in the light of later information.

33. Payments

33.1 Payments shall be adjusted for deductions for advance payments, other recoveries in terms of the contract and taxes, at source, as applicable under the law. The Employer shall pay the Contractor within 60 days of submission of bill. The contractor shall be liable to pay the liquidated damages for short fall in progress. For progress beyond the approved program, payment is subject to availability of grants.

33.2 Items of works for which no rates or price has been entered in will not be paid for by the Employer and shall be deemed covered by other rates and prices in the contract.

34. Compensation events

34.1 The following are Compensation events unless they are caused by the Contractor:

(a) The Employer does not give access to a part of the Site by the Site Possession Date stated in the Contract Data.
(b) The Employer orders a delay or does not issue drawings, specifications or instructions required for execution of works on time.
(c) The Employer instructs the Contractor to uncover or to carry out additional tests upon work which is then found to have no Defects.
(d) The Employer gives an instruction for dealing with an unforeseen condition, caused by the Employer, or additional work required for safety or other reasons.
(e) The effect on the Contractor of any of the Employer's Risks.
(f) The Employer unreasonably delays issuing a Certificate of Completion.
(g) Other Compensation Events listed in the Contract Data or mentioned in the Contract.

34.2 If a Compensation Event would cause additional cost or would prevent the work being completed before the Intended Completion Date, the Contract Price shall be increased and/or the Intended Completion Date is extended. The Employer shall decide whether and by how much the Contract Price shall be increased and whether and by how much the Intended Completion Date shall be extended.

34.3 As soon as information demonstrating the effect of each Compensation event upon the Contractor's forecast cost has been provided by the Contractor, it is to be assessed by the Employer and the Contract Price shall be adjusted accordingly. If the Contractor's forecast is deemed unreasonable, the Employer shall adjust the Contract Price based on Employer's own forecast. The Employer will assume that the Contractor will react competently and promptly to the event.

34.4 The Contractor shall not be entitled to compensation to the extent that the Employer's interests are adversely affected by the Contractor not having given early warning or not having cooperated with the Employer.

35. Tax

35.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other taxes that the Contractor will have to pay for the performance of this Contract. The Employer will perform such duties in regard to the deduction of such taxes at source as per applicable law.

36. Liquidated damages

36.1 The Contractor shall pay liquidated damages to the Employer at the rate per day stated in the Contract Data for each day that the Completion Date is later than the Intended Completion Date (for the whole of the works or the milestone as stated in the Contract Data). The total amount of liquidated damages shall not exceed the amount defined in the Contract Data. The Employer may deduct liquidated damages from payments due to the Contractor. Payment of liquidated damages does not affect the Contractor's liabilities.

36.2 If the Intended Completion Date is extended after liquidated damages have been paid, the Employer shall correct any overpayment of liquidated damages by the Contractor by adjusting the next payment of bill.

37. Cost of Repairs:

37.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and the end of the Defects Correction periods shall be remedied by the Contractor at the Contractor's cost if the loss or damage arises from the Contractor's acts or omissions.

EXECUTIVE ENGINEER
YELAHANKA DIV

CONTRACTOR

SECTION 6: CONTRACT DATA

Items marked "N/A" do not apply in this Contract.

The following documents are also part of the Contract: **Clause Reference**

The Employer is :

Address: The Executive Engineer, Yelahanka Division BBMP Bangalore [1.1]

Name of authorized Representative:

The name and identification number of the Contract is

Improvements to roads and drains at 12th B main and surrounding areas of B sector in ward no:04. The start date shall be the date of issue of notice to proceed with the work. Section 4

The Intended Completion Date for the whole of the Works is Four Months with the following milestones

The Site Possession Date is: One week after the issue of work order. [18]

The Site is located at in Yelahanka Bangalore-64. [1.1]
And is defined in drawings nos.
The Defects Liability Period is 1 Years [27]

The liquidated damages for the whole of the works are [36]
Rs. 0.10 % of contract price per day

The maximum amount of liquidated damages for the whole of the works is ten percent of final contract price.

The date by which "as-built" drawings (in scale 1:100) in 2 sets are required is within 30 days of issue of certificate of completion [41]

The amount to be withheld for failing to supply "as built" drawings or supply of Operation and Maintenance Manuals by the date required is Rs. 25000.00 [41]

The following events shall also be fundamental breach of the contract : [42.2]

1. The contractor has contravened Sub-clause 7.1 and Clause 9 of CC.

The percentage to apply to the value of the work not completed representing the Employer's additional cost for completing the Works shall be 30 percent. [43.1]

CONTRACTOR

EXECUTIVE ENGINEER
YELAHANKA DIV

Name of Work: Improvements to roads and drains at 12th B main and surrounding areas of B sector in Ward no-04

Schedule-B

Item No.	Description	Unit	Quantity	Rate, Rs	
				In Figures	In Words
1	KSRRB 300-1. Earthwork excavation by manual means for roads, drains & similar works in ordinary soil excavated surface levelled and sides neatly dressed, the disposed earth to be levelled neatly after breaking of clods complete as per specifications , 8km lead	Cum	1290.24		
2	Filling in foundation with granite/trap broken metal 100mm and down size, with approved sand including hand packing, ramming, watering, including cost of all materials and labour with lead up to 50m and lift 1.5m complete as per specifications.a) 40mm Jelly	Cum	0.99		
3	b) 20mm Jelly	Cum	0.99		
4	c) Coarse sand.	Cum	0.74		
5	d) Fine Sand	Cum	0.50		
6	e) 12.5mm chips	Cum	0.74		
7	Supplying, laying and jointing HDPE pipes of specified grade and conforming to IS 4984- 995 with latest amendments and conveyingto work site including loading and unloading at both destinations and rolling and lowering into trenches, laying true to line and jointing of pipes and specials, giving hydraulic test as per relevant ISS with all lead and lifts including encasing the pipe alround to a depth of not less than 15 cms. with soft gravel or selected earth available from the excavation, testing and commissioning. The rate is exclusive of required specials and fittings wherever necessary like saddle Tee, stub ends, flanged sets, bends, reducers etc. complete (Contractor will make his own arrangements for procuring water for testing) etc. for : HDPE Grade PE80-PN6 0, 630 mm dia. (Perforated Pipe for Rain Water Harvesting Pit)	Mtr	14.40		
8	Providing of Geonets for Rain Water Harvesting pit on top of the filter media as specified indrawings or as approved by Engineer Incharge. Data Rate	Sqm	2.48		
9	KSRRB M2100-10. Providing and laying Plain cement concrete of mix 1:3:6 with OPC @ 220kgs, with crushed 40mm and down size graded granite metal coarse aggregates @0.89cum and fine aggregates @ 0.46cum, in foundation mechanically mixed, placed in foundation and compacted by vibration including curing for 14 days including cost of all materials, labour, HOM curing, form works, scaffolding and centering complete as per specifications.	Cum	196.43		

CONTRACTOR

EXECUTIVE ENGINEER
YELAHANKA DIV

SECTION-9 BILL OF QUANTITIES

Bruhat Bangalore Mahanagara Palike
Executive Engineer Yelahanka Division

Name of Work: Improvements to roads and drains at 12th B main and surrounding areas of B sector in Ward no-04

Schedule-B

Item No.	Description	Unit	Quantity	Rate, Rs	
				In Figures	In Words
1	KSRRB 300-1. Earthwork excavation by manual means for roads, drains & similar works in ordinary soil excavated surface levelled and sides neatly dressed, the disposed earth to be levelled neatly after breaking of clods complete as per specifications , 8km lead	Cum	1290.24		
2	Filling in foundation with granite/trap broken metal 100mm and down size, with approved sand including hand packing, ramming, watering, including cost of all materials and labour with lead up to 50m and lift 1.5m complete as per specifications.a) 40mm Jelly	Cum	0.99		
3	b) 20mm Jelly	Cum	0.99		
4	c) Coarse sand.	Cum	0.74		
5	d) Fine Sand	Cum	0.50		
6	e) 12.5mm chips	Cum	0.74		
7	Supplying, laying and jointing HDPE pipes of specified grade and conforming to IS 4984- 995 with latest amendments and conveyingto work site including loading and unloading at both destinations and rolling and lowering into trenches, laying true to line and jointing of pipes and specials, giving hydraulic test as per relevant ISS with all lead and lifts including encasing the pipe alround to a depth of not less than 15 cms. with soft gravel or selected earth available from the excavation, testing and commissioning. The rate is exclusive of required specials and fittings wherever necessary like saddle Tee, stub ends, flanged sets, bends, reducers etc. complete (Contractor will make his own arrangements for procuring water for testing) etc. for : HDPE Grade PE80-PN6.0, 630 mm dia. (Perforated Pipe for Rain Water Harvesting Pit)	Mtr	14.40		
8	Providing of Geonets for Rain Water Harvesting pit on top of the filter media as specified indrawings or as approved by Engineer Incharge. Data Rate	Sqm	2.48		
9	KSRRB M2100-10. Providing and laying Plain cement concrete of mix 1:3:6 with OPC @ 220kgs, with crushed 40mm and down size graded granite metal coarse aggregates @0.89cum and fine aggregates @ 0.46cum, in foundation mechanically mixed, placed in foundation and compacted by vibration including curing for 14 days including cost of all materials, labour, HOM curing, form works, scaffolding and centering complete as per specifications.	Cum	196.43		

EXECUTIVE ENGINEER
YELAHANKA DIV

CONTRACTOR

BRUHAT BANGALORE MAHANAGARA PALIKE, YELAHANKA ZONE

Executive Engineeor
Yelahanka Division
B.B.M.P. Bangaloro - 64

SECTION 10: FORMAT OF BANK GUARANTEE FOR SECURITY DEPOSIT

To: Executive Engineer,
Yelahanka Division Bangalore-64

WHEREAS _____ (hereinafter called "the Contractor") has undertaken, in pursuance of Contract No. _____ dated _____ to execute Improvements to roads and drains at 12th B main and surrounding areas of B sector in ward no:04 .AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security for compliance with his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of the Contractor, up to a total of Rs._____Rupees_____ _____, and we undertake to pay you, upon your first written demand and without cavil or argument, any sum or sums within the limits of _____ as aforesaid without your needing to prove or to show grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of the Contract or of the Works to be performed there under or of any of the Contract documents which may be made between you and the Contractor shall in any way release us from any liability under this guarantee, and we hereby waive notice of any such change, addition or modification.

This guarantee shall be valid until 30 days from the date of expiry of the Defects Liability Period.

Signature and seal of the guarantor _____
Name of Bank _____
Address _____
Date _____

EXECUTIVE ENGINEER
YELAHANKA DIV

CONTRACTOR